BID TAB 1 Company A Company B Company C Company D
Item Est.
Description Qty. ‘ Unit Unit Price Extension Unit Price Extension Unit Price Extension | Unit Price ‘ Extension
20 West Main Street
01-01 |Health and Safety Plan 1 Lump 5,000.00 5,000.00| 2,090.00 2,090.00| 2,749.00 2,749.00] 5,000.00 5,000.00|
Mobilization/Demobilization/General
01-02 |Conditions 1 Lump 62,000.00 62,000.00 15,000.00 15,000.00 19,824.00 19,824.00 70,000.00 70,000.00
Temporary, Portable Security Fencing
01-03 |Installation Complete 1 Lump 9,000.00 9,000.00| 10,000.00 10,000.00 1,200.00 1,200.00 13,000.00 13,000.00
Removal/Disposal of Regulated Asbestos
01-04 |Complete 1 Lump 255,000.00 255,000.00] 195,000.00 195,000.00] 271,545.00 271,545.00] 249,700.00 249,700.00
Removal/Disposal of Property
01-05 |Transformers/Contents and Concrete Pad 1 Lump 4,500.00 4,500.00 1,100.00 1,100.00 14,884.00 14,884.00 5,000.00 5,000.00
01-06 |Building Demolition Complete 1 Lump 314,372.25 314,372.25]  444,000.00 444,000.00] 391,367.00 391,367.00] 529,200.00 529,200.00
Flexible/Rigid Pavement and Railroad Spur
01-07 |Demolition Complete (see note) 1 Lump 7,500.00 7,500.00| 20,000.00 20,000.00 17,120.00 17,120.00 15,300.00 15,300.00
01-08 |Utility Removal and Disposal Complete 1 Lump 5,000.00 5,000.00 3,000.00 3,000.00 7,500.00 7,500.00 12,500.00 12,500.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
01-09 |Material) 10,500 Ton 6.27 65,835.00 7.00 73,500.00 6.00 63,000.00 3.00 31,500.00
01-10 |Backfill and Compaction 6,200 Cyd 5.65 35,030.00 7.50 46,500.00 21,700.00 21,700.00 3.00 12,400.00
Total $763,237.25 $810,190.00 $810,889.00 $943,600.00
403 N. Center Street
Temporary, Portable Security Fencing
02-01 |Installation Complete 1 Lump 1,300.00 1,300.00 1,500.00 1,500.00 3,500.00 3,500.00| 2,000.00 2,000.00|
Removal/Disposal of Regulated Asbestos
02-02 |Complete 1 Lump 4,000.00 4,000.00| 3,000.00 3,000.00| 3,455.00 3,455.00| 3,300.00 3,300.00|
02-03 |Building Demolition Complete 1 Lump 10,000.00 10,000.00 12,000.00 12,000.00 11,627.00 11,627.00 9,000.00 9,000.00|
Flexible/Rigid Pavement Demolition
02-04 |Complete 1 Lump 1,000.00 1,000.00 1,000.00 1,000.00 3,000.00 3,000.00| 500.00 500.00
02-05 |Utility Removal and Disposal Complete 1 Lump 1,000.00 1,000.00 500.00 500.00 2,000.00 2,000.00 1,800.00 1,800.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
02-06 |Material) 250 Ton 6.27 1,567.50 7.00 1,750.00 6.00 1,500.00 3.00 750.00
02-07 _|Off-Site Borrow Material 1,020 Cyd 4.40 4,488.00| 12.00 12,240.00 7,140.00 7,140.00| 4.00 4,080.00|
02-08 |Backfill and Compaction 1,665 Cyd 5.65 9,407.25| 8.00 13,320.00 5,827.00 5,827.00| 3.00 4,995.00|
Total $32,762.75 $45,310.00 $38,049.00 $26,425.00
BID TAB 2 Company E Company F Company G Company H
Item Est. Qty
Quantity
7 Description Unit Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension
Street
01-01 |Health and Safety Plan 1 Lump 3,500.00 3,500.00| 4,000.00 4,000.00| 4,000.00 4,000.00| 5,000.00 5,000.00|
Mobilization/Demobilization/General
01-02 |Conditions 1 Lump 60,000.00 60,000.00 20,000.00 20,000.00 10,000.00 10,000.00 75,000.00 75,000.00
Temporary, Portable Security Fencing
01-03 |Installation Complete 1 Lump 5,000.00 5,000.00| 9,760.00 9,760.00| 7,500.00 7,500.00| 13,000.00 13,000.00
Removal/Disposal of Regulated Asbestos
01-04 |Complete 1 Lump 233,000.00 233,000.00] 252,100.00 252,100.00] 266,810.00 266,810.00] 250,000.00 250,000.00
Removal/Disposal of Property
Transformers/Contents and Concrete Pad
01-05 |Complete 1 Lump 7,500.00 7,500.00| 12,000.00 12,000.00 10,000.00 10,000.00 12,500.00 12,500.00
01-06 |Building Demolition Complete 1 Lump 489,000.00 489,000.00] 575,000.00 575,000.00] 518,000.00 518,000.00] 630,000.00 630,000.00
Flexible/Rigid Pavement and Railroad Spur
01-07 |Demolition Complete (see note) 1 Lump 18,000.00 18,000.00 12,600.00 12,600.00 32,500.00 32,500.00 20,000.00 20,000.00
01-08 |Utility Removal and Disposal Complete 1 Lump 7,500.00 7,500.00 5,000.00 5,000.00 8,000.00 8,000.00 25,000.00 25,000.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
01-09 |Material) 10,500 Ton 5.50 57,750.00 5.00 52,500.00 10.00 105,000.00, 5.00 52,500.00
01-10 |Backfill and Compaction 6,200 Cyd 6.20 38,440.00 3.00 18,600.00 10.00 62,000.00 12.00 74,400.00
Total $919,690.00 $961,560.00 $1,023,810.00 $1,157,400.00
(02) Property: Former Castle Bail Bonds Property 41 N. Center Street
Temporary, Portable Security Fencing
02-01 |Installation Complete 1 Lump 500.00 500.00 1,800.00 1,800.00 2,500.00 2,500.00 3,000.00 3,000.00
Removal/Disposal of Regulated Asbestos
02-02 |Complete 1 Lump 7,500.00 7,500.00 10,000.00 10,000.00 12,600.00 12,600.00 12,500.00 12,500.00
02-03 |Building Demolition Complete 1 Lump 21,000.00 21,000.00 12,100.00 12,100.00 15,000.00 15,000.00 30,000.00 30,000.00
Flexible/Rigid Pavement Demolition
02-04 |Complete 1 Lump 1,000.00 1,000.00 810.00 810.00 2,500.00 2,500.00 10,000.00 10,000.00
02-05 |Utility Removal and Disposal Complete 1 Lump 2,000.00 2,000.00 2,500.00 2,500.00 4,000.00 4,000.00 10,000.00 10,000.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
02-06 |Material) 250 Ton 5.50 1,375.00 8.00 2,000.00 10.00 2,500.00 5.00 1,250.00
02-07 _|Off-Site Borrow Material 1,020 Cyd 9.50 9,690.00 5.00 5,100.00 10.00 10,200.00 10.00 10,200.00
02-08 |Backfill and Compaction 1,665 Cyd 6.20 10,323.00 3.00 4,995.00 10.00 16,650.00 12.00 19,980.00
Total $53,388.00 $39,305.00 $65,950.00 $96,930.00
BID TAB 3 Company |
Item Est
Description Qty Unit Unit Price Extension
Street
01-01 |Health and Safety Plan 1 Lump 5,000.00 5,000.00
Mobilization/Demobilization/General
01-02 |Conditions 1 Lump 110,000.00 110,000.00
Temporary, Portable Security Fencing
01-03 |Installation Complete 1 Lump 10,000.00 10,000.00
Removal/Disposal of Regulated Asbestos
01-04 |Complete 1 Lump 198,900.00 198,900.00
Removal/Disposal of Property
Transformers/Contents and Concrete Pad
01-05 |Complete 1 Lump 2,500.00 2,500.00
01-06 |Building Demolition Complete 1 Lump 762,700.00 762,700.00,
Flexible/Rigid Pavement and Railroad Spur
01-07 |Demolition Complete (see note) 1 Lump 28,900.00 28,900.00,
01-08 |Utility Removal and Disposal Complete 1 Lump 10,000.00 10,000.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
01-09 |Material) 10,500 Ton 10.00 105,000.00
01-10 |Backfill and Compaction 6,200 Cyd 4.00 24,800.00,
Total $1,257,800.00
403 N. Center Street
Temporary, Portable Security Fencing
02-01 |Installation Complete 1 Lump 1,400.00 1,400.00
Removal/Disposal of Regulated Asbestos
02-02 |Complete 1 Lump 4,570.00 4,570.00
02-03 |Building Demolition Complete 1 Lump 16,350.00 16,350.00
Flexible/Rigid Pavement Demolition
02-04 |Complete 1 Lump 2,000.00 2,000.00
02-05 |Utility Removal and Disposal Complete 1 Lump 2,000.00 2,000.00
Processing of Building Masonry and
Concrete Materials (On-Site Borrow
02-06 |Material) 250 Ton 10.00 2,500.00
02-07 |Off-Site Borrow Material 1,020 Cyd 19.00 19,380.00
02-08 |Backfill and Compaction 1,665 Cyd 4.00 6,660.00

Total

$54,860.00
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